

## MINISTRY OF FINANCE, PLANNING AND ECONOMIC DEVELOPMENT

|                                                        |                                               |                                                                |                       |
|--------------------------------------------------------|-----------------------------------------------|----------------------------------------------------------------|-----------------------|
| <b>Reference Number :</b>                              |                                               | <b>Title :</b>                                                 | ERD Refurbishment     |
| <b>Procurement Type :</b>                              | Normal                                        | <b>Page Reference Number :</b>                                 | 27                    |
| <b>Procurement Category :</b>                          | Works                                         | <b>Estimated Cost (LKR. Mn.) :</b>                             | 15,000,000.00         |
| <b>Approved Budgeted Cost (LKR. Mn.) :</b>             | 15,000,000.00                                 | <b>Source of Finance :</b>                                     | Domestic Funds / GoSL |
| <b>Procurement Method :</b>                            | National Shopping / Request for Quotation     | <b>Authority Level :</b>                                       | MPC                   |
| <b>Priority Status :</b>                               | Priority                                      | <b>Current Status of Procurement Preparedness Activities :</b> |                       |
| <b>Scheduled Date of Commencement :</b>                | 2025-01-17                                    | <b>Contract Period (Months) :</b>                              | 365                   |
| <b>Quantity / Scope of Procurement :</b>               | / Establishment of the Debt management unit   | <b>Vote Particulars :</b>                                      | 102-1-2-0-2001        |
| <b>Tentative Date of Specific Procurement Notice :</b> | 2025-06-20                                    | <b>Date of Contract Award Determination :</b>                  | 2025-08-28            |
| <b>Reference to Action Plan :</b>                      |                                               |                                                                |                       |
| <b>Description :</b>                                   | Refurbishment of Room 301 and 310 (3rd Floor) |                                                                |                       |