

DEPARTMENT OF AYURVEDA

Reference Number :		Title :	Construction of Building
Procurement Type :	Normal	Page Reference Number :	1
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	339.50
Approved Budgeted Cost (LKR. Mn.) :	339.50	Source of Finance :	Domestic Funds / GoSL
Procurement Method :	National Shopping / Request for Quotation	Authority Level :	DPC
Priority Status :	Normal	Current Status of Procurement Preparedness Activities :	1
Scheduled Date of Commencement :	2025-01-01	Contract Period (Months) :	365
Quantity / Scope of Procurement :	/ Constructions related to Hospital, Herbal Gardens and Circuits. Construction of Borella Hospital new Building -Stage II	Vote Particulars :	220-2-2-2104 220-2-5-2104 220-2-2-2104
Tentative Date of Specific Procurement Notice :	2025-01-01	Date of Contract Award :	2025-12-31
Reference to Action Plan :	12,31		
Description :	Rehabilitaion Improvements of Building/ Construction of Building/ Land Development		