

BIO MEDICAL ENGINEERING SERVICES, MOH & MM

Reference Number :		Title :	Medical Equipment
Procurement Type :	Normal	Page Reference Number :	1
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	34,130,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	348,109,310.00	Source of Finance :	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	Authority Level :	MPC
Priority Status :	Urgent	Current Status of Procurement Preparedness Activities :	7
Scheduled Date of Commencement :	2025-01-01	Contract Period (Months) :	365
Quantity / Scope of Procurement :	/ Medical Equipment	Vote Particulars :	111-01-5-007-2103
Tentative Date of Specific Procurement Notice :	2025-02-03	Date of Contract Award :	2025-06-16
Reference to Action Plan :			
Description :	Master Procurement Plan 2025		