

## **BASE HOSPITAL, KALMUNAI (NORTH)**

<b>Reference Number :</b>		<b>Title :</b>	Works
<b>Procurement Type :</b>	Normal	<b>Page Reference Number :</b>	19
<b>Procurement Category :</b>	Works	<b>Estimated Cost (LKR. Mn.) :</b>	4,000,000.00
<b>Approved Budgeted Cost (LKR. Mn.) :</b>	377,378,106.00	<b>Source of Finance :</b>	Domestic Funds / GoSL
<b>Procurement Method :</b>	NCB - National Competitive Bidding	<b>Authority Level :</b>	RPC
<b>Priority Status :</b>	Urgent	<b>Current Status of Procurement Preparedness Activities :</b>	1
<b>Scheduled Date of Commencement :</b>	2025-05-20	<b>Contract Period (Months) :</b>	90
<b>Quantity / Scope of Procurement :</b>	1 / Renovation of building	<b>Vote Particulars :</b>	111-01-05-0-2001(ii)
<b>Tentative Date of Specific Procurement Notice :</b>	2025-06-25	<b>Date of Contract Award :</b>	2025-08-20
<b>Reference to Action Plan :</b>	19		
<b>Description :</b>	Renovation of Blood Bank		