MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

UID :	PRC-952.105	**Title :**	Widening and improvements Vote Construction Division RDA
		Page Reference Number :	
Procurement Category :	Works	**Estimated Cost (LKR. Mn.) :**	1,177,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	160,000,000.00	**Source of Finance :**	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	**Authority Level :**	SHLPC
Priority Status :	Priority	**Current Status of Procurement Preparedness Activities :**	
Scheduled Date of Commencement :	2025-11-20	**Contract Period (Months) :**	270
Quantity / Scope of Procurement :	/ Civil work of 1)Base Correction and A/C Overlay on Palapathwela - Galewela Road [23+000 - 27+000 km] 2)Base Correction and A/C Overlay on Palapathwela - Galewela Road [19+000 - 23+000 km]	**Vote Particulars :**	117-02-05-5/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-11-07	**Date of Contract Award :**	2026-01-01
Reference to Action Plan :			
Description :	1)Base Correction and A/C Overlay on Palapathwela - Galewela Road [23+000 - 27+000 km] 2)Base Correction and A/C Overlay on Palapathwela - Galewela Road [19+000 - 23+000 km]		