

HIGHWAYS SECTION

Reference Number :		Title :	SUB - COMPONENT 1.1 (b) - IMPROVEMENT OF WEAK BRIDGES
Procurement Type :	Normal	Page Reference Number :	
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	276,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	150,000,000.00	Source of Finance :	Foreign Loans
Procurement Method :	NCB - National Competitive Bidding	Authority Level :	PPC
Priority Status :	Priority	Current Status of Procurement Preparedness Activities :	7
Scheduled Date of Commencement :	2026-04-01	Contract Period (Months) :	
Quantity / Scope of Procurement :	/ Bridge No.1/2 on Kurunagala - Narammala - Madampe Road(B247), Bridge No.2/1 on Circular Road(B082) & Bridge No.7/3 on Circular Road(B082)	Vote Particulars :	117-02-04-58-2104-12
Tentative Date of Specific Procurement Notice :	2026-01-23	Date of Contract Award :	2026-03-31
Reference to Action Plan :			
Description :	Rehabilitation of Bridge No.1/2 on Kurunagala - Narammala - Madampe Road(B247), Bridge No.2/1 on Circular Road(B082) & Bridge No.7/3 on Circular Road(B082) in Kurunagala District, North Western Province. (LK-RDA-510718-CW-RFB-LOT1)		