MOE HIGHER EDUCATION

UID :	PRC-953.8.2	**Title :**	Foreign Leave Management System
		Page Reference Number :	08
Procurement Category :	Information system	**Estimated Cost (LKR. Mn.) :**	200,000.00
Approved Budgeted Cost (LKR. Mn.) :	200,000.00	**Source of Finance :**	Domestic Funds / GoSL
Procurement Method :	National Shopping / Request for Quotation	**Authority Level :**	AO / HD
Priority Status :	Priority	**Current Status of Procurement Preparedness Activities :**	
Scheduled Date of Commencement :	2025-01-01	**Contract Period (Months) :**	365
Quantity / Scope of Procurement :	/ Maintenance	**Vote Particulars :**	126-01-09-1304
Tentative Date of Specific Procurement Notice :	2025-11-02	**Date of Contract Award :**	2025-11-27
Reference to Action Plan :			
Description :	Maintenance		