

NATIONAL INSTITUTE OF INFECTIOUS DISEASES, ANGODA

Reference Number :		Title :	Completion of construction of kitchen (Terminated and re-estimated)
Procurement Type :	Normal	Page Reference Number :	5
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	50,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	50,000,000.00	Source of Finance :	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	Authority Level :	RPC
Priority Status :	Urgent	Current Status of Procurement Preparedness Activities :	2
Scheduled Date of Commencement :	2025-04-01	Contract Period (Months) :	
Quantity / Scope of Procurement :/ Work		Vote Particulars :	111-1-5-0-2001
Tentative Date of Specific Procurement Notice :	2025-04-01	Date of Contract Award :	2025-12-31
Reference to Action Plan :			
Description :	Completion of construction of kitchen (Terminated and re-estimated)		