MINISTRY OF FISHERIES, AQUATIC AND OCEAN RESOURCES

UID :	PRC-953.15	**Title :**	Negombo Lagoon Development Project Stage I Package VII – Construction of Jetty, Mooring Facilities and Other Associated Works Near Court Complex
		Page Reference Number :	
Procurement Category :	Works	**Estimated Cost (LKR. Mn.) :**	339,518,256.00
Approved Budgeted Cost (LKR. Mn.) :	33,951,256.00	**Source of Finance :**	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	**Authority Level :**	MPC
Priority Status :	Priority	**Current Status of Procurement Preparedness Activities :**	
Scheduled Date of Commencement :	2025-06-30	**Contract Period (Months) :**	365
Quantity / Scope of Procurement :	1 / The works consists with construction of a 100 m length jetty, Mooring Facilities and landscape development near court complex	**Vote Particulars :**	151-2-03-064-2104
Tentative Date of Specific Procurement Notice :	2025-08-14	**Date of Contract Award :**	2025-10-03
Reference to Action Plan :	12		
Description :	The works consists with construction of a 100 m length jetty, Mooring Facilities and landscape development near court complex.		