

MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

Reference Number :		Title :	Widening and Improvements under Construction Division RDA
Procurement Type :	Normal	Page Reference Number :	
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	86,720,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	43,000,000.00	Source of Finance :	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	Authority Level :	DPC
Priority Status :	Priority	Current Status of Procurement Preparedness Activities :	
Scheduled Date of Commencement :	2025-10-20	Contract Period (Months) :	90
Quantity / Scope of Procurement :	/ Civil work Reconstruction of pedestrian overpass bridge across Marine drive at Bambalapitiya Railway Station	Vote Particulars :	117-02-05-1/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-10-31	Date of Contract Award :	2025-12-18
Reference to Action Plan :			
Description :	1) Balance Work of Reconstruction of pedestrian overpass bridge across Marine drive at Bambalapitiya Railway Station 2) Reconstruction of pedestrian overpass bridge across Marine drive at Wellawatta Railway Station		