

MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

Reference Number :		Title :	Widening and Improvements under Construction Division RDA
Procurement Type :	Normal	Page Reference Number :	
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	176,600,000.00
Approved Budgeted Cost (LKR. Mn.) :	44,000,000.00	Source of Finance :	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	Authority Level :	DPC
Priority Status :	Priority	Current Status of Procurement Preparedness Activities :	
Scheduled Date of Commencement :	2025-07-03	Contract Period (Months) :	180
Quantity / Scope of Procurement :	/ Civil work of Improvements to Wattala Hekitta Road (0+000km- 1+500km)		Vote Particulars : 117-02-05-2/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-07-11	Date of Contract Award :	2025-08-14
Reference to Action Plan :			
Description :	Balance work of Improvements to Wattala Hekitta Road (0+000km-1+500km)		