MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

UID :	PRC-952.74	**Title :**	Widening and Improvements under Construction Division RDA
		Page Reference Number :	
Procurement Category :	Works	**Estimated Cost (LKR. Mn.) :**	400,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	400,000,000.00	**Source of Finance :**	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	**Authority Level :**	DPC
Priority Status :	Priority	**Current Status of Procurement Preparedness Activities :**	
Scheduled Date of Commencement :	2025-08-07	**Contract Period (Months) :**	180
Quantity / Scope of Procurement :	/ Civil work of Asphalt overlaying of Colombo Horana Road 23+400km - 28+590km	**Vote Particulars :**	117-02-05-3/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-08-14	**Date of Contract Award :**	2025-09-18
Reference to Action Plan :			
Description :	Asphalt overlaying of Colombo Horana Road 23+400km - 28+590km		