

# MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

<b>Reference Number :</b>		<b>Title :</b>	Widening and Improvements under Construction Division RDA
<b>Procurement Type :</b>	Normal	<b>Page Reference Number :</b>	
<b>Procurement Category :</b>	Works	<b>Estimated Cost (LKR. Mn.) :</b>	400,000,000.00
<b>Approved Budgeted Cost (LKR. Mn.) :</b>	400,000,000.00	<b>Source of Finance :</b>	Domestic Funds / GoSL
<b>Procurement Method :</b>	NCB - National Competitive Bidding	<b>Authority Level :</b>	DPC
<b>Priority Status :</b>	Priority	<b>Current Status of Procurement Preparedness Activities :</b>	
<b>Scheduled Date of Commencement :</b>	2025-08-07	<b>Contract Period (Months) :</b>	180
<b>Quantity / Scope of Procurement :</b>	/ Civil work of Asphalt overlaying of Colombo Horana Road 23+400km - 28+590km	<b>Vote Particulars :</b>	117-02-05-3/025-2104-11
<b>Tentative Date of Specific Procurement Notice :</b>	2025-08-14	<b>Date of Contract Award :</b>	2025-09-18
<b>Reference to Action Plan :</b>			
<b>Description :</b>	Asphalt overlaying of Colombo Horana Road 23+400km - 28+590km		