MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

UID :	PRC-952.75	**Title :**	Widening and Improvements under Construction Division RDA
		Page Reference Number :	
Procurement Category :	Works	**Estimated Cost (LKR. Mn.) :**	1,900,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	290,000,000,000.00	**Source of Finance :**	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	**Authority Level :**	SHLPC
Priority Status :	Priority	**Current Status of Procurement Preparedness Activities :**	
Scheduled Date of Commencement :	2025-12-09	**Contract Period (Months) :**	180
Quantity / Scope of Procurement :	/ Civil work of Asphalt overlaying of Colombo Horana Road 23+400km - 28+590km, 45+460 - 50+970 , 51+250 - 52+370 & 59+970 - 60+970	**Vote Particulars :**	117-02-05-3/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-12-20	**Date of Contract Award :**	2026-02-13
Reference to Action Plan :			
Description :	Galle Hambanthota Wellawaya road from 39+000 - 41+500 2)Asphalt overlaying on Colombo Galle Hambanthota Wellawaya road from 45+460 - 50+970 3)Asphalt overlaying on of Colombo Galle Hambanthota Wellawaya road from 51+250 - 52+370 4)Asphalt overlaying on Colombo Galle Hambanthota Wellawaya road from 59+970 - 60+970		