

MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

Reference Number :		Title :	Widening and Improvements under Construction Division RDA
Procurement Type :	Normal	Page Reference Number :	
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	1,177,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	200,000,000.00	Source of Finance :	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	Authority Level :	SHLPC
Priority Status :	Priority	Current Status of Procurement Preparedness Activities :	
Scheduled Date of Commencement :	2025-09-18	Contract Period (Months) :	365
Quantity / Scope of Procurement :	/ Civil work of Construction of Mahaiyawa Tunnel and Road Section (1+960km- 2+213km)	Vote Particulars :	117-02-05-4/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-09-18	Date of Contract Award :	2025-11-27
Reference to Action Plan :			
Description :	Construction of Mahaiyawa Tunnel and Road Section (1+960km- 2+213km)		