

MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

Reference Number :		Title :	Widening and improvements Vote Construction Division RDA
Procurement Type :	Normal	Page Reference Number :	
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	276,200,000.00
Approved Budgeted Cost (LKR. Mn.) :	73,530,000.00	Source of Finance :	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	Authority Level :	DPC
Priority Status :	Priority	Current Status of Procurement Preparedness Activities :	
Scheduled Date of Commencement :	2025-06-27	Contract Period (Months) :	450
Quantity / Scope of Procurement :	/ Civil work of Improvement of Dammulla Weeraketiya Road (6+000 km- 10+100 km)	Vote Particulars :	117-02-05-9/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-06-27	Date of Contract Award :	2025-08-11
Reference to Action Plan :			
Description :	2)Improvement of Dammulla Weeraketiya Road (6+000 km- 10+100 km)		