

MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

Reference Number :		Title :	Widening and improvements Vote Construction Division RDA
Procurement Type :	Normal	Page Reference Number :	
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	50,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	124,000,000.00	Source of Finance :	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	Authority Level :	RPC
Priority Status :	Priority	Current Status of Procurement Preparedness Activities :	
Scheduled Date of Commencement :	2025-09-30	Contract Period (Months) :	364
Quantity / Scope of Procurement :	/ Civil work of Widening and Improvements of Depo Jucion at A009 Road (252km) - Stage 2		Vote Particulars : 117-02-05-10/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-08-03	Date of Contract Award :	2025-09-30
Reference to Action Plan :			
Description :	Widening and Improvements of Depo Jucion at A009 Road (252km) - Stage 2		