MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

UID :	PRC-952.124	**Title :**	Widening and improvements Vote Construction Division RDA
		Page Reference Number :	
Procurement Category :	Works	**Estimated Cost (LKR. Mn.) :**	50,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	124,000,000.00	**Source of Finance :**	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	**Authority Level :**	RPC
Priority Status :	Priority	**Current Status of Procurement Preparedness Activities :**	
Scheduled Date of Commencement :	2025-09-30	**Contract Period (Months) :**	364
Quantity / Scope of Procurement :	/ Civil work of Widening and Improvements of Depo Jucion at A009 Road (252km) - Stage 2	**Vote Particulars :**	117-02-05-10/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-08-03	**Date of Contract Award :**	2025-09-30
Reference to Action Plan :			
Description :	Widening and Improvements of Depo Jucion at A009 Road (252km) - Stage 2		