MINISTRY OF TRANSPORT, HIGHWAYS, PORTS AND CIVIL AVIATION

UID :	PRC-950.127	**Title :**	Widening and improvements Vote Construction Division RDA
		Page Reference Number :	
Procurement Category :	Works	**Estimated Cost (LKR. Mn.) :**	748,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	175,000,000.00	**Source of Finance :**	Domestic Funds / GoSL
Procurement Method :	NCB - National Competitive Bidding	**Authority Level :**	MPC
Priority Status :	Priority	**Current Status of Procurement Preparedness Activities :**	
Scheduled Date of Commencement :	2025-10-27	**Contract Period (Months) :**	364
Quantity / Scope of Procurement :	/ Civil work of Widening Improvement to Wellikulam - Mamaduwa Road (0+000km-8+100km)	**Vote Particulars :**	117-02-05-14/025-2104-11
Tentative Date of Specific Procurement Notice :	2025-10-25	**Date of Contract Award :**	2025-12-19
Reference to Action Plan :			
Description :	Widening Improvement to Wellikulam - Mamaduwa Road (0+000km-8+100km)		